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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

BROWN BROTHERS 
CONSTRUCTION CO.
90 N 200 E
PO BOX 249
Loa,UT 84747

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 300,000.00 135,000.00135,000.00300,000.00 178,700.00Lump 178,700.001
1Public Information Services013150010 5,000.00 2,000.002,000.005,000.00 2,000.00Lump 2,000.002
1Traffic Control015540005 150,000.00 80,000.0080,000.00150,000.00 65,300.00Lump 65,300.003

3790Check Dam (12 inch Fiber Roll)01571001P 18,950.00 11,370.003.005.00 26,530.00ft 7.004
1639Temporary Environmental Fence015710150 3,786.09 4,097.502.502.31 3,523.85ft 2.155
2822Dust Control and Watering015720020 84,660.00 14,110.005.0030.00 107,236.001000 gal 38.006

1Survey017210010 45,000.00 25,000.0025,000.0045,000.00 24,000.00Lump 24,000.007
13484Borrow (Plan Quantity)020560005 202,260.00 67,420.005.0015.00 188,101.80cu yd 13.958

575Geotextiles - Erosion Control (Plan Quantity)02075001P 2,012.50 1,725.003.003.50 1,150.00sq yd 2.009
1Remove Concrete Headwall 18 inch - 36 inch 022210056 2,000.00 500.00500.002,000.00 750.00Each 750.0010

Pipe

1Remove Concrete Headwall 61 inch - 84 inch 022210058 5,500.00 1,500.001,500.005,500.00 1,240.00Each 1,240.0011
Pipe

914Remove Guardrail022210075 2,285.00 2,285.002.502.50 2,742.00ft 3.0012
217Remove Fence022210080 434.00 868.004.002.00 303.80ft 1.4013
20Remove Pipe Culvert022210095 400.00 100.005.0020.00 730.00ft 36.5014

41434Roadway Excavation (Plan Quantity)023160020 414,340.00 205,098.304.9510.00 410,196.60cu yd 9.9015
273Loose Riprap (Plan Quantity)02373001P 21,840.00 9,555.0035.0080.00 11,739.00cu yd 43.0016
27Compacted Riprap (Plan Quantity)02373002P 2,970.00 1,296.0048.00110.00 1,431.00cu yd 53.0017

6100Flexible Channel Liner (Plan Quantity)02376001P 10,675.00 8,052.001.321.75 10,675.00sq yd 1.7518
2953Erosion Control Blanket (Plan Quantity)02376002P 4,429.50 5,906.002.001.50 5,758.35sq yd 1.9519
15318 inch Culvert, Metal Pipe, Class C, 026101187 11,475.00 5,814.0038.0075.00 7,191.00ft 47.0020

corrugated

32924 Inch Culvert, Metal Pipe, Class C, 026101188 27,965.00 15,792.0048.0085.00 18,424.00ft 56.0021
corrugated

6530 Inch Culvert, Metal Pipe, Class C, 026101189 6,175.00 3,640.0056.0095.00 5,850.00ft 90.0022
corrugated

8536 Inch Culvert, Metal Pipe, Class C, 026101190 9,350.00 5,950.0070.00110.00 9,435.00ft 111.0023
corrugated

2372 Inch - Structural Plate Pipe026101540 9,200.00 14,950.00650.00400.00 14,145.00ft 615.0024
4Culvert End Section 18 inch026130030 1,000.00 1,000.00250.00250.00 1,480.00Each 370.0025

14Culvert End Section 24 inch026130040 5,250.00 5,250.00375.00375.00 6,860.00Each 490.0026
2Culvert End Section 30 inch026130050 970.00 1,500.00750.00485.00 1,740.00Each 870.0027
3Culvert End Section 36 inch026130060 1,950.00 3,000.001,000.00650.00 3,510.00Each 1,170.0028

6991Untreated Base Course (Plan Quantity)027210020 209,730.00 139,820.0020.0030.00 174,775.00cu yd 25.0029
11047HMA - 3/4 inch027410060 938,995.00 938,995.0085.0085.00 803,669.25Ton 72.7530
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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

BROWN BROTHERS 
CONSTRUCTION CO.
90 N 200 E
PO BOX 249
Loa,UT 84747

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

4Asphalt Concrete Driveway027410080 3,200.00 4,000.001,000.00800.00 4,000.00Each 1,000.0031
73Liquid Asphalt MC-70 or MC-250027480010 43,800.00 51,100.00700.00600.00 58,400.00Ton 800.0032

59025Longitudinal Rumble Strip027610020 13,575.75 8,853.750.150.23 10,034.25ft 0.1733
4Pavement Message Paint027650020 200.00 400.00100.0050.00 88.00Each 22.0034

868Pavement Marking Paint027650050 26,040.00 21,700.0025.0030.00 21,700.00gal 25.0035
100979Chip Seal Coat, Type II027850020 100,979.00 85,832.150.851.00 85,832.15sq yd 0.8536

190Emulsified Asphalt CRS-2P027850055 114,000.00 109,250.00575.00600.00 124,640.00Ton 656.0037
242Right-of-Way Fence, Type A  (Metal Post)028220010 1,210.00 1,210.005.005.00 871.20ft 3.6038

2Right-of-Way Brace Post028220105 500.00 400.00200.00250.00 330.00Each 165.0039
95Delineator Type I028420010 2,375.00 2,850.0030.0025.00 3,657.50Each 38.5040
20Delineator - Culvert Marker028420030 600.00 800.0040.0030.00 990.00Each 49.5041
3Sign Type A-1, 30 inch X 15 inch02891001P 300.00 600.00200.00100.00 534.75Each 178.2542
1Sign Type A-1, 12 Inch X 36 Inch028910028 100.00 200.00200.00100.00 291.50Each 291.5043
8Sign Type A-1, 36 inch X 48 inch02891002P 3,200.00 3,600.00450.00400.00 2,772.00Each 346.5044

99Sign Type PW-202891004P 4,950.00 4,950.0050.0050.00 3,811.50sq ft 38.5045
3Sign Type A-I,  36 inch  X  36 inch028910065 1,050.00 1,200.00400.00350.00 924.00Each 308.0046
3Sign Type A-I,  48 inch  X  48 inch028910070 1,800.00 1,050.00350.00600.00 1,468.50Each 489.5047
2Sign Type A-2, 24 inch x 24 inch028910103 784.32 800.00400.00392.16 517.00Each 258.5048
2Sign Type A-2,  36 inch  X  36 inch028910120 900.00 600.00300.00450.00 495.00Each 247.5049

14Remove Sign Less Than 20 Square Feet028910270 1,260.00 2,800.00200.0090.00 980.00Each 70.0050
3Remove Sign Greater Than or Equal to 20 028910275 600.00 300.00100.00200.00 210.00Each 70.0051

Square Feet

8Relocate Sign Less Than 20 Square Feet028910285 2,400.00 1,600.00200.00300.00 3,300.00Each 412.5052
3Small Sign Tubular Steel Post Base (B1)028910300 300.00 300.00100.00100.00 1,138.50Each 379.5053

14Slipbase Sign Base With Top Casting SLB-1 028910315 3,500.00 3,500.00250.00250.00 5,313.00Each 379.5054
(B3)

7Slipbase Sign Base With Top Casting SLB-2 028910320 1,750.00 1,750.00250.00250.00 2,656.50Each 379.5055
(B3)

1Sign Post P1028910355 40.00 100.00100.0040.00 93.50Each 93.5056
2Sign Post P2028910360 100.00 200.00100.0050.00 187.00Each 93.5057
1Sign Post P3028910365 90.00 150.00150.0090.00 159.50Each 159.5058

16Sign Post P4028910370 1,920.00 2,800.00175.00120.00 2,552.00Each 159.5059
4Sign Post P5028910375 600.00 1,000.00250.00150.00 638.00Each 159.5060

25Wood Fiber Mulch029110010 25,000.00 25,000.001,000.001,000.00 25,375.00Acre 1,015.0061
119651Strip, Stockpile, and Spread Topsoil (Plan 029120050 119,651.00 11,965.100.101.00 71,790.60sq yd 0.6062

Quantity)

25Drill Seed029220010 13,125.00 12,500.00500.00525.00 19,580.00Acre 783.2063
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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

BROWN BROTHERS 
CONSTRUCTION CO.
90 N 200 E
PO BOX 249
Loa,UT 84747

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

27Broadcast Seed029220040 540.00 2,700.00100.0020.00 2,160.001000sqft 80.0064
                                                                                          Subtotal 2,989,042.16 2,077,654.80 2,546,677.60

20 - STRUCTURES H-2029

172 Inch Reinforced Concrete Headwall03154008* 34,000.00 20,000.0020,000.0034,000.00 21,000.00Lump 21,000.0065
                                                                                          Subtotal 34,000.00 20,000.00 21,000.00

Total: 3,023,042.16 2,097,654.80 2,567,677.60

Percent of Engineer's Estimate: 84.94 %69.39 %
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PNK CONSTRUCTORS LLC
627 SOUTH MAIN
COALVILLE,UT 84017

Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 300,000.00 125,000.00125,000.00300,000.00 300,000.00Lump 300,000.001
1Public Information Services013150010 5,000.00 3,000.003,000.005,000.00 40,000.00Lump 40,000.002
1Traffic Control015540005 150,000.00 74,000.0074,000.00150,000.00 84,900.00Lump 84,900.003

3790Check Dam (12 inch Fiber Roll)01571001P 18,950.00 10,991.002.905.00 15,539.00ft 4.104
1639Temporary Environmental Fence015710150 3,786.09 3,605.802.202.31 8,195.00ft 5.005
2822Dust Control and Watering015720020 84,660.00 48,679.5017.2530.00 70,550.001000 gal 25.006

1Survey017210010 45,000.00 25,500.0025,500.0045,000.00 30,000.00Lump 30,000.007
13484Borrow (Plan Quantity)020560005 202,260.00 173,943.6012.9015.00 269,680.00cu yd 20.008

575Geotextiles - Erosion Control (Plan Quantity)02075001P 2,012.50 1,725.003.003.50 1,725.00sq yd 3.009
1Remove Concrete Headwall 18 inch - 36 inch 022210056 2,000.00 2,000.002,000.002,000.00 2,000.00Each 2,000.0010

Pipe

1Remove Concrete Headwall 61 inch - 84 inch 022210058 5,500.00 5,500.005,500.005,500.00 9,359.10Each 9,359.1011
Pipe

914Remove Guardrail022210075 2,285.00 2,742.003.002.50 3,473.20ft 3.8012
217Remove Fence022210080 434.00 303.801.402.00 434.00ft 2.0013
20Remove Pipe Culvert022210095 400.00 800.0040.0020.00 100.00ft 5.0014

41434Roadway Excavation (Plan Quantity)023160020 414,340.00 240,317.205.8010.00 310,755.00cu yd 7.5015
273Loose Riprap (Plan Quantity)02373001P 21,840.00 20,475.0075.0080.00 23,205.00cu yd 85.0016
27Compacted Riprap (Plan Quantity)02373002P 2,970.00 2,700.00100.00110.00 2,970.00cu yd 110.0017

6100Flexible Channel Liner (Plan Quantity)02376001P 10,675.00 11,590.001.901.75 12,200.00sq yd 2.0018
2953Erosion Control Blanket (Plan Quantity)02376002P 4,429.50 5,167.751.751.50 4,724.80sq yd 1.6019
15318 inch Culvert, Metal Pipe, Class C, 026101187 11,475.00 6,120.0040.0075.00 7,650.00ft 50.0020

corrugated

32924 Inch Culvert, Metal Pipe, Class C, 026101188 27,965.00 16,450.0050.0085.00 23,030.00ft 70.0021
corrugated

6530 Inch Culvert, Metal Pipe, Class C, 026101189 6,175.00 3,705.0057.0095.00 5,200.00ft 80.0022
corrugated

8536 Inch Culvert, Metal Pipe, Class C, 026101190 9,350.00 6,375.0075.00110.00 8,500.00ft 100.0023
corrugated

2372 Inch - Structural Plate Pipe026101540 9,200.00 14,375.00625.00400.00 18,400.00ft 800.0024
4Culvert End Section 18 inch026130030 1,000.00 1,800.00450.00250.00 1,500.00Each 375.0025

14Culvert End Section 24 inch026130040 5,250.00 9,100.00650.00375.00 6,860.00Each 490.0026
2Culvert End Section 30 inch026130050 970.00 2,100.001,050.00485.00 1,850.00Each 925.0027
3Culvert End Section 36 inch026130060 1,950.00 4,050.001,350.00650.00 3,750.00Each 1,250.0028

6991Untreated Base Course (Plan Quantity)027210020 209,730.00 228,256.1532.6530.00 258,667.00cu yd 37.0029
11047HMA - 3/4 inch027410060 938,995.00 1,005,277.0091.0085.00 994,230.00Ton 90.0030
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PNK CONSTRUCTORS LLC
627 SOUTH MAIN
COALVILLE,UT 84017

Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

4Asphalt Concrete Driveway027410080 3,200.00 2,420.00605.00800.00 2,300.00Each 575.0031
73Liquid Asphalt MC-70 or MC-250027480010 43,800.00 59,714.00818.00600.00 62,050.00Ton 850.0032

59025Longitudinal Rumble Strip027610020 13,575.75 12,395.250.210.23 17,707.50ft 0.3033
4Pavement Message Paint027650020 200.00 108.0027.0050.00 100.00Each 25.0034

868Pavement Marking Paint027650050 26,040.00 26,170.2030.1530.00 21,700.00gal 25.0035
100979Chip Seal Coat, Type II027850020 100,979.00 113,096.481.121.00 111,076.90sq yd 1.1036

190Emulsified Asphalt CRS-2P027850055 114,000.00 125,020.00658.00600.00 118,750.00Ton 625.0037
242Right-of-Way Fence, Type A  (Metal Post)028220010 1,210.00 907.503.755.00 1,573.00ft 6.5038

2Right-of-Way Brace Post028220105 500.00 340.00170.00250.00 400.00Each 200.0039
95Delineator Type I028420010 2,375.00 3,724.0039.2025.00 3,657.50Each 38.5040
20Delineator - Culvert Marker028420030 600.00 1,008.0050.4030.00 990.00Each 49.5041
3Sign Type A-1, 30 inch X 15 inch02891001P 300.00 544.20181.40100.00 525.00Each 175.0042
1Sign Type A-1, 12 Inch X 36 Inch028910028 100.00 297.00297.00100.00 290.00Each 290.0043
8Sign Type A-1, 36 inch X 48 inch02891002P 3,200.00 2,824.00353.00400.00 2,800.00Each 350.0044

99Sign Type PW-202891004P 4,950.00 3,880.8039.2050.00 3,811.50sq ft 38.5045
3Sign Type A-I,  36 inch  X  36 inch028910065 1,050.00 942.00314.00350.00 924.00Each 308.0046
3Sign Type A-I,  48 inch  X  48 inch028910070 1,800.00 1,497.00499.00600.00 1,470.00Each 490.0047
2Sign Type A-2, 24 inch x 24 inch028910103 784.32 528.00264.00392.16 517.00Each 258.5048
2Sign Type A-2,  36 inch  X  36 inch028910120 900.00 504.00252.00450.00 495.00Each 247.5049

14Remove Sign Less Than 20 Square Feet028910270 1,260.00 2,100.00150.0090.00 1,078.00Each 77.0050
3Remove Sign Greater Than or Equal to 20 028910275 600.00 750.00250.00200.00 330.00Each 110.0051

Square Feet

8Relocate Sign Less Than 20 Square Feet028910285 2,400.00 3,360.00420.00300.00 3,300.00Each 412.5052
3Small Sign Tubular Steel Post Base (B1)028910300 300.00 1,159.50386.50100.00 1,140.00Each 380.0053

14Slipbase Sign Base With Top Casting SLB-1 028910315 3,500.00 5,411.00386.50250.00 5,320.00Each 380.0054
(B3)

7Slipbase Sign Base With Top Casting SLB-2 028910320 1,750.00 2,705.50386.50250.00 2,660.00Each 380.0055
(B3)

1Sign Post P1028910355 40.00 386.50386.5040.00 95.00Each 95.0056
2Sign Post P2028910360 100.00 190.5095.2550.00 190.00Each 95.0057
1Sign Post P3028910365 90.00 95.2595.2590.00 160.00Each 160.0058

16Sign Post P4028910370 1,920.00 2,600.00162.50120.00 2,560.00Each 160.0059
4Sign Post P5028910375 600.00 650.00162.50150.00 640.00Each 160.0060

25Wood Fiber Mulch029110010 25,000.00 25,625.001,025.001,000.00 22,750.00Acre 910.0061
119651Strip, Stockpile, and Spread Topsoil (Plan 029120050 119,651.00 95,720.800.801.00 59,825.50sq yd 0.5062

Quantity)

25Drill Seed029220010 13,125.00 11,625.00465.00525.00 10,625.00Acre 425.0063
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PNK CONSTRUCTORS LLC
627 SOUTH MAIN
COALVILLE,UT 84017

Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

27Broadcast Seed029220040 540.00 972.0036.0020.00 945.001000sqft 35.0064
                                                                                          Subtotal 2,989,042.16 2,564,920.28 2,982,203.00

20 - STRUCTURES H-2029

172 Inch Reinforced Concrete Headwall03154008* 34,000.00 37,151.0037,151.0034,000.00 50,000.00Lump 50,000.0065
                                                                                          Subtotal 34,000.00 37,151.00 50,000.00

Total: 3,023,042.16 2,602,071.28 3,032,203.00

Percent of Engineer's Estimate: 100.30 %86.07 %
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Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 300,000.00 358,036.32358,036.32300,000.00Lump1
1Public Information Services013150010 5,000.00 11,600.0011,600.005,000.00Lump2
1Traffic Control015540005 150,000.00 58,000.0058,000.00150,000.00Lump3

3790Check Dam (12 inch Fiber Roll)01571001P 18,950.00 19,518.505.155.00ft4
1639Temporary Environmental Fence015710150 3,786.09 10,702.676.532.31ft5
2822Dust Control and Watering015720020 84,660.00 72,440.7425.6730.001000 gal6

1Survey017210010 45,000.00 25,329.7625,329.7645,000.00Lump7
13484Borrow (Plan Quantity)020560005 202,260.00 477,872.9635.4415.00cu yd8

575Geotextiles - Erosion Control (Plan Quantity)02075001P 2,012.50 1,972.253.433.50sq yd9
1Remove Concrete Headwall 18 inch - 36 inch 022210056 2,000.00 1,160.001,160.002,000.00Each10

Pipe

1Remove Concrete Headwall 61 inch - 84 inch 022210058 5,500.00 1,160.001,160.005,500.00Each11
Pipe

914Remove Guardrail022210075 2,285.00 2,760.283.022.50ft12
217Remove Fence022210080 434.00 251.721.162.00ft13
20Remove Pipe Culvert022210095 400.00 232.0011.6020.00ft14

41434Roadway Excavation (Plan Quantity)023160020 414,340.00 480,634.4011.6010.00cu yd15
273Loose Riprap (Plan Quantity)02373001P 21,840.00 14,013.0951.3380.00cu yd16
27Compacted Riprap (Plan Quantity)02373002P 2,970.00 1,385.9151.33110.00cu yd17

6100Flexible Channel Liner (Plan Quantity)02376001P 10,675.00 27,633.004.531.75sq yd18
2953Erosion Control Blanket (Plan Quantity)02376002P 4,429.50 8,770.412.971.50sq yd19
15318 inch Culvert, Metal Pipe, Class C, 026101187 11,475.00 7,919.2851.7675.00ft20

corrugated

32924 Inch Culvert, Metal Pipe, Class C, 026101188 27,965.00 21,190.8964.4185.00ft21
corrugated

6530 Inch Culvert, Metal Pipe, Class C, 026101189 6,175.00 5,293.6081.4495.00ft22
corrugated

8536 Inch Culvert, Metal Pipe, Class C, 026101190 9,350.00 9,221.65108.49110.00ft23
corrugated

2372 Inch - Structural Plate Pipe026101540 9,200.00 14,648.93636.91400.00ft24
4Culvert End Section 18 inch026130030 1,000.00 2,266.72566.68250.00Each25

14Culvert End Section 24 inch026130040 5,250.00 9,566.34683.31375.00Each26
2Culvert End Section 30 inch026130050 970.00 2,260.461,130.23485.00Each27
3Culvert End Section 36 inch026130060 1,950.00 4,220.491,406.83650.00Each28

6991Untreated Base Course (Plan Quantity)027210020 209,730.00 309,911.0344.3330.00cu yd29
11047HMA - 3/4 inch027410060 938,995.00 1,089,234.2098.6085.00Ton30
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Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

4Asphalt Concrete Driveway027410080 3,200.00 4,640.001,160.00800.00Each31
73Liquid Asphalt MC-70 or MC-250027480010 43,800.00 64,789.69887.53600.00Ton32

59025Longitudinal Rumble Strip027610020 13,575.75 8,263.500.140.23ft33
4Pavement Message Paint027650020 200.00 116.0029.0050.00Each34

868Pavement Marking Paint027650050 26,040.00 21,144.4824.3630.00gal35
100979Chip Seal Coat, Type II027850020 100,979.00 117,135.641.161.00sq yd36

190Emulsified Asphalt CRS-2P027850055 114,000.00 129,485.00681.50600.00Ton37
242Right-of-Way Fence, Type A  (Metal Post)028220010 1,210.00 1,669.806.905.00ft38

2Right-of-Way Brace Post028220105 500.00 406.00203.00250.00Each39
95Delineator Type I028420010 2,375.00 3,487.4536.7125.00Each40
20Delineator - Culvert Marker028420030 600.00 928.0046.4030.00Each41
3Sign Type A-1, 30 inch X 15 inch02891001P 300.00 643.80214.60100.00Each42
1Sign Type A-1, 12 Inch X 36 Inch028910028 100.00 154.28154.28100.00Each43
8Sign Type A-1, 36 inch X 48 inch02891002P 3,200.00 3,814.08476.76400.00Each44

99Sign Type PW-202891004P 4,950.00 5,110.3851.6250.00sq ft45
3Sign Type A-I,  36 inch  X  36 inch028910065 1,050.00 1,113.60371.20350.00Each46
3Sign Type A-I,  48 inch  X  48 inch028910070 1,800.00 1,774.80591.60600.00Each47
2Sign Type A-2, 24 inch x 24 inch028910103 784.32 522.00261.00392.16Each48
2Sign Type A-2,  36 inch  X  36 inch028910120 900.00 510.40255.20450.00Each49

14Remove Sign Less Than 20 Square Feet028910270 1,260.00 1,786.40127.6090.00Each50
3Remove Sign Greater Than or Equal to 20 028910275 600.00 765.60255.20200.00Each51

Square Feet

8Relocate Sign Less Than 20 Square Feet028910285 2,400.00 4,018.24502.28300.00Each52
3Small Sign Tubular Steel Post Base (B1)028910300 300.00 556.80185.60100.00Each53

14Slipbase Sign Base With Top Casting SLB-1 028910315 3,500.00 5,115.60365.40250.00Each54
(B3)

7Slipbase Sign Base With Top Casting SLB-2 028910320 1,750.00 2,557.80365.40250.00Each55
(B3)

1Sign Post P1028910355 40.00 87.0087.0040.00Each56
2Sign Post P2028910360 100.00 208.80104.4050.00Each57
1Sign Post P3028910365 90.00 174.00174.0090.00Each58

16Sign Post P4028910370 1,920.00 3,619.20226.20120.00Each59
4Sign Post P5028910375 600.00 1,276.00319.00150.00Each60

25Wood Fiber Mulch029110010 25,000.00 36,975.001,479.001,000.00Acre61
119651Strip, Stockpile, and Spread Topsoil (Plan 029120050 119,651.00 69,397.580.581.00sq yd62

Quantity)

25Drill Seed029220010 13,125.00 16,182.00647.28525.00Acre63
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Project No: S-0089(154)0
Project Name: US-89; PASSING LANES, MP 7.5 TO 9.5 & 29 TO 31
Desc of Construction: CONSTRUCT CLIMBING LANES
Estimate Completion date on or before 12/01/2008
County: KANE (25)

PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

27Broadcast Seed029220040 540.00 1,158.8442.9220.001000sqft64
                                                                                          Subtotal 2,989,042.16 3,558,795.36

20 - STRUCTURES H-2029

172 Inch Reinforced Concrete Headwall03154008* 34,000.00 37,700.0037,700.0034,000.00Lump65
                                                                                          Subtotal 34,000.00 37,700.00

Total: 3,023,042.16 3,596,495.36

Percent of Engineer's Estimate: 118.97 %


